

SENTRAIS · EVERGAME360 × NFL

Full Operational Readiness Platform

Lovable Build Prompt · Complete Specification

NFL × Sentrais Corporation · NOVATELabs · EVERGAME360 Engagement

VERSION 1.0 · 2026-03-31 · INTERNAL · CONFIDENTIAL

Document ID	EG-LOVABLE-PROMPT-v1.0
Classification	INTERNAL · CONFIDENTIAL
Platform	EVERGAME360 × NFL · Sentrais II Design System
Purpose	Complete Lovable build specification for NFL Full Operational Readiness Platform
Scope	8 views · 14 departments · 4 core workflows · 32 stadiums · Full dependency map
Tech Stack	React + TypeScript · Tailwind CSS · Zustand · Recharts · Lucide React
Prepared By	Sentrais Corporation · NOVATELabs · Tye Hayes
Issued	2026-03-31

EVERGAME360NFL IOSeVenuCiviGridSEARGridSpectraGridSports30

SECTION 01

Platform Overview + Intent

Build a production-grade operational intelligence platform called "EVERGAME360 × NFL — Full Operational Readiness Command." This is a governance-grade decision surface, not a dashboard. Every screen answers one question in under two seconds. Color is signal, never decoration.

Four Non-Negotiable Laws

- Scan in under 2 seconds — If a trained operator cannot identify the highest-priority item on any screen in under two seconds, the screen has failed.
- Action > Information — The primary action text must dominate the card visually. Supporting detail is muted. The eye must land on what to do, not on what happened.
- Authority always visible — Every card must show who authorized the action. Without the authority line, the card is a log entry, not a governance record.
- No clutter — Every element on a card must justify its presence. Whitespace is structural — it creates the scan path.

Additional Hard Rules

- Hard Block banners have zero retry or override buttons under any circumstances — enforced at middleware, not UI
- Evidence hash pill (EVD-XXXX) must appear on every gate event and escalation card
- The 80% Resilience Gate never moves
- ALL numbers, timestamps, IDs, scores, hashes, percentages: JetBrains Mono exclusively — zero exceptions
- Infrastructure (gates, phases, certification pipelines) never surfaces as raw data to end users
- Each persona sees their organizational reality in their own operational language
- Switching personas completely rebuilds the entire UI — no shared home page components

SECTION 02

SentraiS II Design System

Color Palette

Deep Navy #0A1628	Headers, wordmark, primary text authority
Ocean Blue #1A5276	DEPLOY card type, subheadings, accents
Teal #148F77	ACTIVATE card type, H3, highlights, top rule lines
Citrus #F39C12	One callout element maximum per screen
Red #C0392B	ESCALATE card type, hard blocks, risk indicators
Green #27AE60	STAND DOWN card type, certified / pass status
Amber #D4AC0D	PERIMETER card type, pending / warning status

Purple #6C3483	International / SEAR-elevated indicators
White #FFFFFF	Card backgrounds
Light Gray #F4F6F8	Page background, secondary backgrounds
Medium Gray #D5DBE1	All borders
Dark Text #1C2833	Body copy
Muted #566573	Detail text, secondary labels

Typography

Primary font	DM Sans — import from Google Fonts
Monospace font	JetBrains Mono — import from Google Fonts. ALL numbers, timestamps, IDs, scores, hashes, percentages
Card Primary Action	16–18px Bold DM Sans
Card Detail text	14px Regular DM Sans, color #566573
Authority line	13px Medium DM Sans, color #1A5276
Labels / eyebrows	9–10px, 700 weight, letter-spacing 0.12em, UPPERCASE

System Card II — Atomic Unit

Every operational card follows this exact structure. The System Card is the atomic unit of every screen.

Left Status Bar	5px wide · full card height · flush edges · no border-radius DEPLOY=#1A5276 · ESCALATE=#C0392B · STAND DOWN=#27AE60 · PERIMETER=#D4AC0D · ACTIVATE=#148F77
Card Container	Background #FFFFFF · border-radius 12px · border 0.5px solid #D5DBE1 · shadow 0 2px 8px rgba(0,0,0,0.06)
Hover state	shadow 0 6px 24px rgba(0,0,0,0.10) · translateY(-1px) · 120ms ease
HEADER	Card-type pill Record ID (JetBrains Mono) Status dot (right-aligned, animated)
PRIMARY ACTION	Bold 16–18px DM Sans · dominates visually · what to do, not what happened
DETAIL	Muted 14px DM Sans · supporting context only
AUTHORITY LINE	13px Medium DM Sans · Ocean Blue · always visible · who authorized
TAGS	Pill badges · max 4 · semantic only · never decorative

TIMESTAMP + EVD HASH	JetBrains Mono 9px · YYYY-MM-DD HH:MM UTC · EVD-[hash] pill on gate events
Hard Block state	Red left bar + red status dot + zero retry/override buttons · enforced at middleware
AI Advisory state	Teal bar + EVD hash pill always visible + HUMAN REVIEW REQUIRED tag always present

Layout Rules

Sidebar	220px · white background · border-right · 100% manifest-driven — zero hardcoded navigation items
Top nav	48px · Deep Navy background · sticky · wordmark + nav tabs + LIVE badge + UTC clock
Page body	padding 16px 20px · Light Gray #F4F6F8 background
Grid system	CSS Grid — g2 (50/50) · g3 (33/33/33) · g4 (25/25/25/25) · g6 (stat row)
Section labels	9px uppercase 700 letter-spacing 0.14em color #85929E with ::after rule line

SECTION 03

Tech Stack + Architecture

Framework	React with TypeScript
Styling	Tailwind CSS — utility classes only, no custom CSS files
Routing	React Router for multi-page navigation
State	Zustand for global state management
Charts	Recharts for all data visualizations
Icons	Lucide React
Fonts	Google Fonts — DM Sans + JetBrains Mono

Global Zustand Store Interface

```
interface AppState {
  activeView: string;
  selectedDepartment: string | null;
  selectedStadium: string | null;
  selectedWorkflow: string | null;
  seasonPhase: 'offseason' | 'preseason' | 'regular' | 'postseason';
  alerts: Alert[];
  departments: Department[];
  stadiums: Stadium[];
  workflows: Workflow[];
  dependencies: Dependency[];
  liveReadiness: ReadinessData;
}
```

SECTION 04

14 NFL Functional Departments — Full Data Model

Each department has: id, name, abbreviation, department head, readiness score (0–100), sub-scores array, open alerts, open escalations, SLA risk flag, platform product tags, dependency list (upstream), and dependent list (downstream). All readiness scores and numeric values render in JetBrains Mono.

DEPARTMENT	READINESS	ALERTS	SLA RISK	PLATFORM	DEPENDS ON
IT Operations IT OPS · VP, Stadium Technology	74%	5	YES	EVERGAME360, eVenu	stadium-cert, gda-workforce, vendor-ops
Security + SEAR SEC · VP, Security Operations	69%	3	YES	SEARGrid, CiviGrid	it-ops, city-ops, legal-compliance
Broadcast Operations BCAST · SVP, Media & Broadcasting	91%	0	NO	NFL IOS	it-ops, stadium-cert
GDA Workforce GDA · Director, Game Day Operations	84%	2	NO	EVERGAME360	it-ops, stadium-cert, hr-operations
Stadium Certification CERT · VP, Stadium Operations	72%	5	YES	eVenu, EVERGAME360	it-ops, vendor-ops, legal-compliance
Events Production EVENTS · SVP, Events	78%	1	NO	SpectraGrid, EVERGAME360	security, it-ops, city-ops
Game Day Operations GDOPS · Director, League Operations	82%	1	NO	EVERGAME360, NFL IOS	it-ops, security, gda-workforce... +1
International Operations INTL · EVP, International	44%	2	YES	CiviGrid, SEARGrid	security, city-ops, legal-compliance

City + Host Operations CITY · Director, Host City Relations	71%	2	NO	CiviGrid	security, legal-compliance
Legal + Compliance LEGAL · EVP, General Counsel	96%	0	NO	EVERGAME360	
Vendor Operations VENDOR · VP, Technology Partners	61%	3	YES	eVenu, EVERGAME360	legal-compliance
HR + Workforce Planning HR · SVP, Human Resources	87%	0	NO	EVERGAME360	legal-compliance
Finance + Budget Control FIN · CFO	88%	0	NO	NFL IOS	legal-compliance
Football Operations FOPS · EVP, Football Operations	93%	0	NO	EVERGAME360, NFL IOS	stadium-cert, it-ops

SECTION 05

Interdepartmental Dependency Map

Two dependency types govern the platform. BLOCKING dependencies mean: if the source department is amber or red, the target department cannot proceed. INFORMING dependencies mean: status flows and is visible but does not hard-block the target.

BLOCKING Dependencies (Hard Stop)

DEPENDENCY PATH	RULE
stadium-cert → gda-workforce	Cert required before GDA assignment can proceed
stadium-cert → it-ops	Cert unlocks full IT deployment at venue
stadium-cert → game-day-ops	No game ops authorized without venue cert
gda-workforce → game-day-ops	GDA must be assigned and confirmed pre-game
security → game-day-ops	SEAR must clear before kickoff authorization
legal-compliance → stadium-cert	NDA + contract required before audit begins
legal-compliance → vendor-ops	Vendor NDA must be active before portal access
it-ops → broadcast-ops	Network readiness required before broadcast cert
city-ops → security	Multi-agency coordination must be confirmed

security → international

SEAR-3 required before international series activation

INFORMING Dependencies (Status Flows)

DEPENDENCY PATH	INFORMATION FLOW
hr-operations → gda-workforce	HR feeds GDA certification pipeline
vendor-ops → stadium-cert	Vendor cert status feeds stadium audit score
finance → vendor-ops	Budget approval for vendor contracts
broadcast-ops → game-day-ops	Broadcast status informs ops readiness score
football-ops → game-day-ops	Schedule and officials status
events-production → game-day-ops	Event production status visible to ops

SECTION 06

Core Workflows + Gate Chains

Four primary workflows are pre-loaded. Each workflow has a gate chain rendered as a horizontal sequence. Blocked gates show the block reason inline. No bypass button exists anywhere in the rendered UI.

GDA-CERT-001 · GDA Certification Pipeline

Owner	GDA Workforce
Depends On	HR Operations · IT Operations
SLA / Status	21 days SLA · current avg 14 days
Completion	84%

G1	G2	G3	G4	G5	G6
Application Received	Background Check Clear	Training Modules 1–4 Complete	Field Assessment Pass	Stadium Assignment Confirmed	Certification Issued

CERT-AUDIT-001 · Stadium Certification Workflow

Owner	Stadium Certification
Depends On	Legal + Compliance · Vendor Operations · IT Operations
SLA / Status	90 days SLA · 67 days elapsed
Completion	72%

E1	E2	E3	E4	E5	E6
Documentation Complete	Infrastructure Audit	Vendor Cert Verified	80% Resilience Gate	GDA Assignment Enabled	Certification Issued

SEAR-INIT-001 · SEAR Assessment Initiation

Owner	Security + SEAR
Depends On	City + Host Operations · Legal + Compliance
SLA / Status	90 days minimum lead time · 0 days elapsed (MUN/LON)
Completion	32%

S1	S2	S3	S4	S5
SEAR Level Classification	Federal Agency Notification	Multi-Agency Briefing	Tabletop Exercise Complete	SEAR Certification Issued

GAMEDAY-LAUNCH-001 · Game Day Launch Sequence

Owner	Game Day Operations
Depends On	IT Operations · Security · GDA Workforce · Broadcast Ops · Stadium Cert
SLA / Status	T-7 days trigger · real-time monitoring
Completion	44%

GL-1	GL-2	GL-3	GL-4	GL-5	GL-6	GL-7	GL-8	KOFF
T-7 Days: GDA Assignment Lock	T-72h: Venue IT Systems Check	T-48h: Vendor Cert Final	T-24h: Broadcast Integration	T-12h: SEAR Confirmation	T-4h: Dashboard Live + GDA Check-In	T-2h: GDA 90% Check-In Threshold	T-30min: All Systems Green	KICKOFF: Live Operations + Evidence Active

SECTION 07

8 Platform Views — Complete Specification

VIEW 01 — LEAGUE COMMAND

Screen Question	What requires my authority right now?
Persona Tier	Commissioner Tier

- Sticky top nav (48px, Deep Navy)
- Hard Block alert banner — red background, zero override buttons — if any E-Gate blocked
- Amber alert banner for SEAR not initiated (international)
- Stat row (6 cards): League Readiness % · Stadiums Certified · GDAs Certified · Active Games · Open Playbooks · Open Escalations

- NIN phase timeline — 6 phases, done/active/blocked/future states
- System Card II grid (2 columns, 4 cards priority-ordered by severity)
- Two readiness gauge panels: IT Operations (7 sub-metrics) + Security/SEAR (6 sub-metrics)

VIEW 02 — DEPARTMENT MAP

Screen Question	Which departments are blocking which?
Persona Tier	EVP / Director Tier

- Full-width horizontal dependency visualization with 14 department nodes
- BLOCKING dependencies: solid colored connector lines (red if source is amber/red)
- INFORMING dependencies: dashed connector lines
- Each department node: colored header, readiness score (JetBrains Mono, color-coded), alert count
- Right panel on selection: full System Card II for department — sub-scores, upstream blockers, downstream dependents, active workflows, platform tags

VIEW 03 — SEASONAL CALENDAR

Screen Question	What is due when and what is its readiness?
Persona Tier	League Operations

- Season phase selector tabs: Offseason / Preseason / Regular / Postseason / Tentpoles
- Phase timeline rail: 6 phases Offseason through SB LXI with NIN alignment
- Grid calendar: rows = functional areas, columns = time periods Feb through Feb+1
- Color-coded cells: blue=regular, citrus/amber=prime, purple=international, red=tentpole, teal=prep
- Click cell: right drawer slides in with event detail (System Card II format)
- Key dates table: real NFL dates, gate status, SEAR level, platform assignment, status pill

VIEW 04 — WORKFLOW ENGINE

Screen Question	Which workflows are blocked and what is the critical path?
Persona Tier	Operations Director

- Left panel: workflow list with status indicators (27 total across 14 departments)
- Main panel: selected workflow as horizontal gate chain — complete/active/pending/blocked/future
- Gates connected by lines: solid if dependency met, dashed if not
- Blocked gates show block reason inline — no bypass button anywhere
- Gate hover: required authority, SLA countdown, evidence requirement
- Filter bar: filter by department, status, platform, game type

VIEW 05 — GAME READINESS

Screen Question	Is this game day operationally ready?
Persona Tier	Game Day Operations

- Game type selector: Regular Season / Prime Time / Preseason / Postseason / International
- T-minus timeline: T-7 Days through Kickoff through Post+24h — each checkpoint as System Card II
- 32-stadium grid: each cell with readiness score, today's game indicator, alert count
- Click stadium: full department readiness breakdown for that venue
- Live ops section (game-day mode): streaming status, GDA check-in count, open issues counter

VIEW 06 — TENTPOLE EVENTS

Screen Question	What is the production status of every major event?
Persona Tier	SVP Events

- Horizontal scrollable event rail: Draft / HOF / Kickoff / Wild Card / Divisional / Conf Champs / Super Bowl
- Each event: System Card II with 5-phase production timeline inside card
- Phase rail: Planning / Design+Scope / Production+Readiness / Event / After Event
- Agency partner tag (GPJ, Sparks, Maritz, Freeman) where applicable
- SEAR level badge, T-minus countdown (JetBrains Mono), platform product tags
- Right panel on selection: full dependency chain — which departments must be green

VIEW 07 — SEAR + INTERNATIONAL

Screen Question	What is the international and federal security posture?
Persona Tier	EVP International + VP Security

- Hard Block banner (red, no override) for any SEAR not initiated past threshold
- SEAR tier cards Level 1–5: visual tier ladder, event count per tier, protocol summary
- International series table: Tottenham 62,850 / Wembley 90,000 / Allianz Munich 75,000 / Bernabéu Madrid 81,044
- Host city readiness gauge panels: London boroughs + Munich agencies
- Federal coordination panel: DHS / FBI / USSS status for SEAR-4+ events

VIEW 08 — EVIDENCE LEDGER

Screen Question	What is the immutable operational record?
Persona Tier	Legal + Compliance

- Stat row: Total Records / Gate Events / Escalations / AI Advisory / Integrity Checks / Retention
- Classification filter tabs: ALL / RESTRICTED / INTERNAL / CLIENT / PUBLIC

- Evidence table: TIMESTAMP UTC / EVENT TYPE / ACTION RECORD / AUTHORITY / CLASSIFICATION / EVD HASH / PLATFORM
- EVD hash always in JetBrains Mono, truncated format EVD-XXXX...XXXX
- Row hover: expanded state — rationale, linked department, linked workflow
- IMMUTABLE pill badge on every row

SECTION 08

Real NFL Data — Use Exactly As Specified

Season Calendar — Real Dates

Preseason Opens	Aug 6, 2026 · Hall of Fame Game · 128 games total
Preseason Closes	Aug 28, 2026
Regular Season Opens	Sep 5, 2026 · 272 games · 18 weeks
Regular Season Closes	Jan 4, 2027
Wild Card Weekend	Jan 10–12, 2027 · 6 games (3 Sat / 3 Sun)
Divisional Round	Jan 17–18, 2027 · 4 games
Conference Championships	Jan 25, 2027 · 2 games · SEAR-4
Super Bowl LXI	Feb 1, 2027 · SEAR-5 Maximum · Host City TBD (New Orleans lead candidate)
NFL Draft 2026	Apr 24–26, 2026 · Detroit · Ford Field + Campus Martius · 275,000 attendance projected
HOF Week	Jul 31–Aug 6, 2026 · Canton OH · Fawcett Stadium 22,362 · Browns vs Panthers

International Series Venues — Real Capacities

Oct 1, 2026	Tottenham Hotspur Stadium · London · 62,850 · SEAR-3 NOT INITIATED
Oct 8, 2026	Allianz Arena · Munich · 75,000 · SEAR-3 NOT INITIATED
Oct 11, 2026	Tottenham Hotspur Stadium · London · 62,850 · SEAR-3 In Progress
Nov 5, 2026	Estadio Santiago Bernabéu · Madrid · 81,044 · Planning
Nov 9, 2026	Wembley Stadium · London · 90,000 · SEAR-3 Certified
Nov 12, 2026	Wembley Stadium · London · 90,000 · SEAR-3 Certified

32 NFL Stadiums — All Team Abbreviations

BUF · MIA · NE · NYJ · BAL · CIN · CLE · PIT · HOU · IND · JAX · TEN · DEN · KC · LAC · LV · DAL · NYG · PHI · WAS · CHI · DET · GB · MIN · ATL · CAR · NO · TB · AZ · LAR · SEA · SF

5 Stadiums — E-Gate 04 Hard Block: DAL (AT&T; Stadium) · NYG (MetLife Stadium) · LAR (SoFi Stadium) · CLE (FirstEnergy Stadium) · JAX (EverBank Stadium)

GDA Program Data

Target	1,000 GDAs for 2026 season
Certified	847 as of 2026-03-31 (84.7% of target)
In Training	113 — Cohort 3 active
Recertification Due	40 — 2025 renewals
Certification SLA	21 days target · current average 14 days
Blocked Assignments	5 stadiums awaiting E-Gate 04 cert clearance

Agency + Network Partners

GPJ (George P. Johnson)	NFL Draft 2026 · Detroit · Production Agency
Sparks Group	Hall of Fame Week · Canton OH
Maritz	International Series · Germany (Munich)
Freeman	Super Bowl LXI · Host City
CBS / FOX	Sunday games broadcast
ESPN / ABC	Monday Night Football (MNF)
NBC	Sunday Night Football (SNF)
Amazon	Thursday Night Football (TNF)

SECTION 09

Reusable React Component Library

Build each of these as reusable React components with TypeScript props interfaces. Components must be composable and accept all relevant state from Zustand.

COMPONENT	PROPS + BEHAVIOR
SystemCard	type (DEPLOY ESCALATE STAND-DOWN PERIMETER ACTIVATE) · id · action · detail · authority · tags · timestamp · evdHash · isBlocked · isAiAdvisory

ReadinessGauge	label · score · thresholds {green: 85, amber: 70} · all values JetBrains Mono
GateChain	gates[] · horizontal layout · clickable · no bypass on blocked gates · status colors
DepartmentNode	department data · selected state · connections array · click handler
StatCard	label · value · sub · color variant — value always JetBrains Mono
HardBlockBanner	title · body · incidentId · authority — zero retry / override buttons anywhere
AlertBanner	severity (red amber) · icon · title · body · rightBadge
ProductTag	product name → color map: EVERGAME360=teal · SEARGrid=red · CiviGrid=amber · SpectraGrid=purple · eVenu=blue · NFL IOS=navy · Sports30=green
SearTierCard	level (1-5) · label · sub · event count · color variant
PhaseTimeline	phases[] · horizontal scroll · done/active/blocked/future states · NIN phase labels
CalendarCell	type (reg prime intl tentpole prep off) · label · clickable · right-drawer trigger
EvidenceRow	timestamp · eventType · action · authority · classification · evdHash (JetBrains Mono) · platform
StadiumCell	abbr · city · score · state (cert pending at-risk intl special) · color by state
DependencyLine	SVG connector · type (BLOCKING INFORMING) · isActive · isBlocked · animates on hover

SECTION 10

Interaction Behaviors + UX Rules

- Clicking a department node: selects it, highlights all dependency lines (BLOCKING=red solid, INFORMING=dashed blue), right panel shows full dept detail card
- Clicking a workflow: opens in main panel with gate chain, shows which departments feed this workflow
- Clicking a stadium cell: navigates to that stadium's readiness breakdown (dept scores, active workflows, open issues)
- Clicking a calendar cell: slides in right drawer with event card in System Card II format
- Clicking a tentpole event: expands full event detail with 5-phase production timeline and dept dependency chain
- All navigation state managed in Zustand — browser back/forward works correctly
- Hard Block banners: no click-through · no dismiss · no override — they persist until the gate is resolved
- Evidence rows: hover expands to show rationale + linked records — no separate page required
- Live clock in top nav updates every minute in JetBrains Mono UTC format
- LIVE badge animates with green pulse — visible on all pages
- Sidebar section items highlight on route change — sidebar is manifest-driven, never hardcoded
- Card hover: shadow increases + translateY(-1px) + 120ms ease — consistent across all System Card II instances
- Status dots: green = animated pulse 2s · red = fast pulse 1s · amber = medium pulse 1.5s · grey = static

CLOSING DIRECTIVE

Build Philosophy

"This platform is NOT a dashboard. It is a governance-grade operational decision surface. The System Card is the atomic unit. Every screen answers one question for one persona. Infrastructure — gates, phases, certification pipelines, workflows — never surfaces as raw data. Each persona sees their organizational reality in their own operational language. The Hard Block is immovable. The 80% Resilience Gate never moves. Evidence is immutable. Authority is always visible. Color is signal, never decoration. Build this as a demo/POC. All data is simulated but must be structurally accurate and use real NFL operational terminology, real venue names, real dates, and real department structures. Nothing generic. Nothing AI-slop. Every number renders in JetBrains Mono. Every decision surface scans in under two seconds."

Document	EG-LOVABLE-PROMPT-v1.0
Classification	INTERNAL · CONFIDENTIAL
Issued	2026-03-31
Prepared By	Sentrais Corporation · NOVATELabs · Tye Hayes
Antifragile · Sole-Source · Inevitable	