

SCHEDULE A

Scope of Services, Itemized Value & NIN Delivery Status

National Football League | February 2026

SCHEDULE A — Scope of Services & Itemized Value

This Schedule describes each licensed module, its list value, strategic discount, net contract cost, and delivery commitment. List values are provided for commercial transparency and do not represent the Contract Price.

Implementation Methodology

All modules are delivered through a structured five-stage engagement methodology with formal stage gate reviews at each transition. Each stage gate requires evidence-based exit criteria and executive sign-off before the engagement progresses.

Stage	Focus	Exit Criteria
Discover	360 modeling, stakeholder mapping, KPI definition	Problem validated, stakeholder matrix complete, research baseline set
Diagnose	Current-state forensics, gap analysis, risk assessment	Workflow forensics verified, risk register with mitigations, opportunity matrix approved
Design	To-be process design, prototype scoping, certification	Design validated, interactive prototype delivered, implementation roadmap defined
Develop	Platform build, integration, testing, evidence ledger	System tested and verified, UAT complete, deployment readiness confirmed
Deploy	Training, go-live, hypercare, SLA activation	Production system operational, training delivered, managed services live

Go-Live modules progress through all five stages. Proof of Concept modules progress through Discover, Diagnose, and Design only. Build and Deploy for POC modules require a separate Phase III agreement.

Itemized Module Pricing & Discount Schedule

Module	List Value	Discount	Net Cost	%	Commitment
GDA Certification & Lifecycle	\$440,000	(\$150,000)	\$290,000	34%	Go-Live
GDA Issue Management	\$360,000	(\$120,000)	\$240,000	33%	Go-Live
Evidence Capture & Audit	\$360,000	(\$120,000)	\$240,000	33%	Go-Live
Vendor Identity & Access	\$300,000	(\$100,000)	\$200,000	33%	Go-Live
Process Optimization	\$240,000	(\$80,000)	\$160,000	33%	Go-Live
Stadium Certification	\$330,000	(\$110,000)	\$220,000	33%	Proof of Concept
IT Events Integration	\$240,000	(\$90,000)	\$150,000	38%	Proof of Concept
ANNUAL TOTALS	\$2,270,000	(\$770,000)	\$1,500,000	34%	7 Modules

5-Year Discount Total: \$770,000 × 5 = \$3,850,000 in strategic partnership savings.

Delivery Commitment Definitions

Commitment	What Is Included
Go-Live	Full system build through all five stages: discovery, design, development, testing, training, production go-live, and hypercare stabilization. Managed services and SLAs activate upon deployment.
Proof of Concept	Discovery, current-state analysis, to-be workflow design, and interactive prototype delivery with implementation roadmap and effort estimates. Does NOT include build, go-live, training, or operational support. Production requires a separate Phase III agreement.

Platform Investment Status

Sentrais has invested in designing and building all five Go-Live modules at its own risk prior to contract execution. These modules have completed development and testing, and are staged for deployment pending contract execution and NFL environment access.

No payments have been remitted by the NFL to date. All fees commence upon contract execution per the payment schedule in Schedule B.

Explicit Exclusions

The following are not licensed under this Agreement: EVERGAME orchestration runtime; Blueprint360 execution engine; eVenue stadium certification runtime (build and deploy); Sentrais operating system; cross-system automation or AI modeling; Stadium Certification and IT Events build and deploy (Phase III); on-site training at 32 stadiums; annual recertification services; and custom feature development. Expansion requires a separate written agreement.

SENTRAIS PROPRIETARY — CLIENT CONFIDENTIAL

Version 2.0 | February 8, 2026 | NFL EVERGAME Phase II